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GENERAL NOTES:

1. VIDEO CAMERA LOCATION / ALIGNING
SHALL BE COORDINATED WITH THE SHA
ENGINEER.

{A. a . - ' 2. THE CONTRACTOR SHALL VERIFY PROPOSED
e R = == : o ' = = == POLE AND CABINET LOCATIONS PRIOR TO
INSTALLATION.
3. FOR FINAL PAVEMENT MARKINGS REFER TO THE
PAVEMENT MARKING PLANS, OTHER THAN THOSE
DETATLED ON THE PLAN. ALL PAVEMENT MARKINGS
SHALL BE INSTALLED IN ACCORDANCE WITH MSHA
STANDARDS.
4. ALL EXISTING TRAFFIC SIGNAL EQUIPMENT
REMOVED SHALL BECOME THE PROPERTY OF
THE SIGNAL CONTRACTOR UPON COMPLETION
OF THE NEW SIGNAL.
5. ALL PROPOSED LUMINAIRES SHALL
BE SUPPLIED WITH A PHOTOCELL.
6. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR TERMINATING
ALL SIGNAL CABLE TO THE APPROPRIATE
TERMINALS AND PROPERLY LABLE EACH
CABLE.
7. THE CONTRACTOR SHALL VERIFY
ALL UNDERGROUND UTILITIES PRIOR TO
INSTALLING PROPOSED SIGNAL EQUIPMENT.
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VERIFY ULTIMATE GRADES PRIOR TO THE
INSTALLATION OF ALL SIGNAL EQUIPMENT.
9. CONTRACTOR SHALL BAG ALL SIGNAL
HEADS NOT ACTIVELY IN USE DURING
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CONSTRUCTION DETALLS t ' DEPARTMENT OF TRANSPORTATION

A. ‘RELOCATE EXISTING TRAFFIC SIGNAL HEADS AS SHOWN. STATE. HIGHWAY ADMINISTRATION

B. RELOCATE EXISTING OVERHEAD SIGNS AS SHOWN.

C. ADJUST VIDED DETECTION CAMERA ON THE MAST ARM AS SHOWN. OFFICE OF TRAFFIC & SAFETY
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